सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

e-Stamp

Certificate No.	:	IN-KA47259676574921S
Certificate Issued Date	:	27-May-2020 02:12 PM
Account Reference	:	NONACC (FI)/ kacrsfl08/ BANGALORE10/ KA-BA
Unique Doc. Reference	:	SUBIN-KAKACRSFL0801540520014105S
Purchased by	:	GNANENDRA MURTHY M D
Description of Document	:	Article 12 Bond
Description	:	AGREEMENT
Consideration Price (Rs.)	:	0 (Zero)
First Party	:	EXECUTIVE ENGINEER DASARAHALLI BBMP DIVISION
Second Party	:	GNANENDRA MURTHY M D
Stamp Duty Paid By	:	GNANENDRA MURTHY M D
Stamp Duty Amount(Rs.)	:	100 (One Hundred only)

Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 33 /2020-21, Dtd : 30-05-2020

1.This Agreement, entered this day Thirty of May 2020 Between Executive Engineer, Dasarahalli Division, BBMP, (herein after called Employar **Sri.Gnanendra Murthy M.D # 410, Balaji Nilaya,5th Main road Near Priyadarshini school Kengeri satellite Town Bengalore-60** (Here in called Contractor) of Other part

Gnanendra Murthy M.D., D.C.E.
Class 1 PWD Contractor
No. 410, Balaji Nilaya, 5th Main Road,
Kengeri Satellite Town, Bengaluru-560060

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Scanned by CamScanner

Whereas the Employer is desirous that the Contractor execute the work

Name of Work:	Drinking Water Facilities in ward no 14 Dasarahalli Sub Division
Est Cost:	10.00 Lakhs Indent No: 36278
Job Code:	014-19-000044 P-Code-3293
Administrative Approval:	EE/DD/AS/122/2018-19 Dated : 17.01.2019
Technical Sanction:	EE/DD/TS/34/2018-19 Dated : 17.01.2019.
Tender Notification No & Date:	BBMP/EE/DD/Ten04/2019-20 Dt:27.05.2019

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract Rs. of of Rs 9,34,649./-Rupees (Nine Lakhs Thirty Four Thousand Six Hundred Forty Nine only) Which is-1.79 % Below to SR-2018-19 Inclusive of All taxes.). Rates mentioned in the Schedule B. and complete the work within 90 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
EMD	25000.00			E-procurement
Difference in cost to amount put to tender	17123.00	027172	26.05.2020	Bank of India Hesaragatta Main Branch
FSD / BG (5% of tender approved cost)	46732.00	027183	26.05.2020	Bank of India Hesaragatta Main Branch

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such Other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
   a. Letter of Acceptance;
   b. Notice to proceed with the works;
   c. Contractor's Tender;
   d. Contract Data;
   e. Conditions of contract (including Special Conditions of Contract;
   f. Specifications;
   g. Drawings;
   h. Bill of quantities ties; and
   i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

1. Shankar Naik -

EXECUTIVE ENGINEER,
DASARAHALLI DIVISION,

29/7/2020.

1 Specifications

Scanned by CamScanner